EMERALD SHOW SOCIETY

Cleaning of Amenity Blocks

Clean and restock 4 amenities blocks before and during the Emerald Show with additional facility cleaning for hand over post show.
TENDER AMOUNT: $3000.00

Thursday 27th Saturday 29th May - Anytime
Re stock and clean 2 amenity blocks - Green block near the horse area and the white block near the photography shed.

Sunday 30th May - Anytime
Re stock and clean amenity blocks - focusing mainly on the block near the horse area and the white block near the photography shed. These are the most used before the show however as more vendors arrive the block behind the bar and the indoor cricket facilities will get used as well.

Monday 31st May - Afternoon
Re stock and clean all amenity blocks - focusing mainly on the block near the horse area and the white block near the photography shed. These are the most used before the show however as more vendors arrive the block behind the bar and the indoor cricket facilities will get used as well. **White toilet block must be cleaned by 5.30pm as this is when our sponsors launch dinner starts.**

Tuesday 1st June - Roughly 11am -10pm
Clean each toilet and shower facility on a 2 hourly rotation or as required.
During the day all facilities will need to be maintained. From 8.30pm mainly the bar will need to be maintained.

Wednesday 2nd June
Clean each toilet and shower facility on a 2 hourly rotation or as required.

Thursday 3rd or Friday 4th June - Anytime
Clean each facility + men and women's toilets inside the council office building.

Monday 5th or Tuesday 6th June
Vacuum carpet floor in indoor sports arena. Clean each toilet and shower facility ready for hand over to council. This should only be a minor clean. Once cleaned all facilities to be locked besides the white toilet block. If you are unable to lock any facilities, please let the General Manager know. **Please take photos of each cleaned facility block and send to GM on 0448 824 333 or admin@emeraldshow.org.au**

•Bar facility
•White Brick facility and parents room near arena
•Horse facility block
•Indoor sports arena toilets/ carpet area in sports arena
•Wally McKenzie house toilets
Disabled toilet attached to council building

Event opening times:
Competitors can camp from Wednesday 26th May - Thursday 3rd June
Vendors can camp Wednesday 26th May - Saturday 6th June

Show Times
Tuesday – 8am till 12 midnight. After 8:30pm most patrons head home, after this time a clean of all facilities is recommended and then the main focus on the Bar facility as the bar is open until 12 midnight.

Wednesday - 8am-4pm

Additional information:
- A walk around prior to submitting tender is recommended.
- A map will be provided prior to the event along with all necessary keys.
- Cleaning trolley and golf cart provided. Vehicle use during the event is restricted in some areas and reduced as much as possible is some areas. This can be explained during the walk around.
- Toilet paper, paper towel, hand soap, cleaning supplies, gloves, mop and bucket are supplied.
- The emerald show society aims to provide clean and tidy amenities for their patrons.
- All volunteers/workers need to be inducted in the process and their workplace prior to commencing work,
- We would suggest arriving on site 15min before the rostered shift starts.
- There will need to be one contact person who is in charge of this tender and all the operations during the event.
- The safety of our patrons and volunteers is very import if there is a safety risk that arises please notify the Show Society representative as soon as possible.
- Volunteer lanyards will be provided for the duration for access through the gate.

THE EMERALD SHOW SOCIETY
MARABOON COUNTRY